

Baxter ADA/migration launch QA follow-up

Prepared by Nakul as an independent freelancer/sole proprietor for Baxter State Park Authority. I can keep the first milestone tight: confirm the workflow, work from approved samples or public/staging material, produce acceptance evidence, and hand off the exact next fixes. This is not a replacement for the main vendor, legal certification, hosting contract, or ongoing managed service unless separately agreed.



Buyer	Baxter State Park Authority
Opportunity	Baxter ADA/migration launch QA follow-up
Package	USD 8,500 fixed - Baxter ADA/migration launch QA follow-up
Path	Follow-up to the previously sent support packet; can move to billing or procurement if useful.

Fit

This is already scoped around the buyer's public RFP, public support request, or previously sent packet.

Area	Support deliverable
1	Current-state crawl and risk register for priority pages, forms, documents, and integrations
2	Accessibility, mobile, performance, SEO, analytics, and broken-link QA checklist
3	Content migration sampling plan with redirects, metadata, and ownership notes
4	Acceptance test scripts for staff review before launch or handoff
5	Defect and retest tracker with severity, owner, and closeout evidence
6	Launch-readiness memo with open risks, decision points, and next actions

Boundary

No credentials, private records, payment data, or production secrets should be sent by email; start with approved samples, public URLs, redacted screenshots, or a secure workspace.

Fixed price: USD 8,500	If this is worth considering, the fastest next step is a short approval note with the right billing contact and any procurement path I should follow.
------------------------	---