


Stateful SMS MVP build-readiness sprint

Prepared by Nakul as an independent freelancer/sole proprietor for Claire Manwaring / caregiver SMS workflow. This is a fixed build-readiness sprint that can be credited toward implementation if the architecture matches the product constraints. This is not medical, HIPAA, privacy, employment, or compliance advice; it is technical workflow architecture and implementation readiness.



Buyer	Claire Manwaring / caregiver SMS workflow
Opportunity	Bubble, Supabase, Make, Twilio, Claude, Slack approval, and analytics workflow for a short-term May build.
Package	USD 3,500 fixed, credited toward implementation if approved - Stateful SMS MVP build-readiness sprint
Path	Forum/DM path only unless Claire provides an email. Do not request PHI.

Fit

The post already names the stack and the delivery window. The strongest first milestone is an execution-ready state model and proof path, not a vague hourly contractor pitch.

Area	Support deliverable
1	Conversation-state schema for caregiver, scenario, message, status, and escalation events
2	Twilio plus Make flow map with retry, duplicate, timeout, and manual-review states
3	Supabase event-log table plan with analytics-ready fields and privacy boundaries
4	Slack approval loop specification with reviewer actions and rejection paths
5	Two dummy-data journey tests with expected prompts, approvals, and final outcomes
6	Implementation backlog with build estimate, risks, and acceptance criteria

Boundary

No PHI, caregiver private data, real health details, or production phone numbers should be sent by email or forum DM. Use fully fictional conversations and buyer-approved secure workspaces.

USD 3,500 fixed, credited toward implementation if approved	Reply in Make Community/DM with the packet link and ask for one fully fictional conversation, desired approval states, and the current Bubble/Supabase table shape.
---	---